QUALITY ASSURANCE PROVISIONS

NSN: 2840-01-088-4493
P/N: (99207) 4014T01G15
NOMEN: TURBINE SHROQUD SECTOR

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing number
4014T01G13 “AB” OR latest revision and all details and specifications referenced therein.

L._Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies.
First Article Testing applies.

Mandatory Inspection applies.

Production Lot Testing applies.

Site Survey may be required.

SRR

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing sources performing
processes/operations outside of their facilities. These sheets shall not be revised or altered after the successful

completion of First Article and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced under the contract shall
have serial number traceability to the raw material, casting, or forging. In addition, the contractor is responsible
for providing completed inspection method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph 5.3.3(a), (b),(c), and (g).
Method and location shall be in accordance with the drawing.



II1. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan acceptable to the
QAR.

B. Critical Characteristics:

CONFORMANCE TO ALL BRAZING REQUIRMENTS See Note 7 Erosion test applies
C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable drawings
and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing
aid required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing

applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.

[n addition to the above tests, the First Articles to be delivered hereunder shall also be subjected to those tests which
will demonstrate that the articles comply with contract requirements.
The contractor shall be responsible for providing necessary parts and repair of the First Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article Sample (s) during
testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can be refurbished to
ready for issue (RFI) condition and provided the sample(s) have inspection approval of the cognizant QAR. Sample(s)

may be shipped as production items only after all other units required under the contract have been produced and are
ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the designated test
facility, in writing of the anticipated shipping date, with an information copy to the PCO, ACO, and QAR The
contractor shall also arrange for preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving report (DD form
250), bearing the QAR’s signature and indication of preliminary inspection, shall be fowarded to the PCO / ACO and
the designated test facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from the date of this contract to the
government designated facility listed below.

NAVALAIRDEPOT

ATTENTION: Steve Lundberg / CODE 3.3.2 / PSC BOX 8021
BUILDING 159 R-4

MCAS CHERRY POINT NC 28533-5030

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK”. CONTRACT
NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the lot/item indentification.

The characteristics that the First Article must meet and the testing requirements that are specified elsewhere in this
contract.

B. Within 120 calendar days after the Government receives the First Article, the contracting officer shall notify the
contractor, in writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall submit an additional First Article for
testing. After each request, the contractor shall make any necessary changes, modifications, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional testing following disapproval. The contractor shall furnish any additional First
Article to the Government under the terms and conditions and within the time specified by the Government.

The Government shall act on this First Article within the time limit specified in paragraph B above. The Government
reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or
for any additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves any First Article, the
contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed or destroyed in testing,
the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all contract requirements for
acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the contractor’s expense.



PRODUCTION LOT TESTING REQUIREMENTS Sept 02 2003
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED
AT THE CONTRACTORS FACILITY WITNESSED AND
ACCEPTED BY THE DCMA/QAR. A LETTER OF FINDINGS
SHALL BE FORWARDED TO THE DEFENSE SUPPLY CENTER
PCO.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random
from the FIRST production lot.

B. Production Lot Testing to be completed during production after First Article
Approval IF FAT is required.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to
the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



E If the Government does not act within the time specified in paragraph B or C above, the contracting officer shall,

upon timely written request from the contractor, equitably adjust under the changes clause of this contract the delivery
or performance dates and/or the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the commencement of production
of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article approval, the costs

thereof shall not be allocable to this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the same facility and shall submit a
certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor officer informing him/her of the
shipment of any articles furnished in accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification shall excuse the government from
any delay in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to waive the First Article Approval.
Requirements specified herein for offerors who have previously furnished IDENTICAL production articles accepted by the
Government or the Original Equipment Manufacturer/Prime Manufacturer. An offeror-requesting waiver of First Article
Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of solicitation AND
(b) the production location to be used for this requirement is the same as used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee responsible for the offer,
stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence of operations and
approved subcontractors as those previously delivered and accepted by the Government or the Original
Equipment Manufacturer/Prime Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board disposition or waiver/deviation
request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United States and the making of a false,

fictitious, or fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section
1001.)

(I} Offerors requesting waiver of First Article Approval Requirements under the provisions of this clause are cautioned to
submit two prices for articles required herein - one that is based on compliance with the First Article Approval
Requirements AND one that is based on a waiver of such requirements. Where an offeror submits only one price and

fails to clearly state that the price is based on waiver of the First Article Approval Requirements, it will be deemed to
be based on compliance with the First Article Approval Requirements.

(II) In the event, waiver of the First Article Approval Requirements is granted, the delivery schedule for the production items
shall be reduced by the number of days designated for delivery of First Article Test unit plus the number of calendar days
indicated for the government notification of conditional approval or approval. These requirements are specified in the quality

assurance section of this solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the alternate
delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days
Item No. Quantity After Date of Contract



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No.

0704-0188

time for reviewing instructions, searching existing data sources,
completing and reviewing the collection of information.
aspect of this collection of information, including suggestions for reducing this
Washington Headquarters Services,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
0188}, Washington, DC 20503.

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Directorate for Information Operations and Reports,

Please DO NOT RETURN your form to either of these addresses.
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1215 Jefferson

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
gathering and maintaining the data needed,
Send comments regarding this burden estimate or any other
to Department of Defense,

and

Davis Highway,

Paperwork Reduction Project (0704-

Send completed form to the
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TDP ™ OTHER
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and wmaintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the

above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the

above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-088-4493
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8UBTITLE

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
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DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP- 1/0
Cherry Pt
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BRY J.DATE
NAVICP-P / HUGHES 19 February NAVICP-P / HUGHES 19 February
2003 2003
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page Pages




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Item C. Murk (X) appropriate category: TDP - Technical Data Package: TM - Technical
Manual Other - other category of data, such as AProvisioning.= AConfiguration
Management= .etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL). or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data. specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items I through 15. Examples are:

Tailoring of documents cited in Item 4: Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14: Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group L. Definition - Data which is not otherwise essential to the contractorc
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group [ are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control. or guality of the data item.

Estimated Price - Costs to be included under Group 11 are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Governnient requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group 1V items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price whichi s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract




